
 
Appendix I 

Round 3 - Conceptual Level Total Cost Estimates 
  



Round # 3
Draft Summary of Conceptual Level Total Costs (2011 Dollars)
Willow Road Study (IL 43 to I-94)

Area 1 Area 2 Area 3 Area 4

Roadway

Excavation & Earthwork 58,000$                  569,000$                35,000$                  158,000$                820,000$                    

Drainage 622,000$                1,444,000$             120,000$                35,000$                  2,221,000$                 

Pavement 937,000$                3,529,000$             491,000$                381,000$                5,338,000$                 

Shoulders, Curbs & Gutters 271,000$                600,000$                56,000$                  187,000$                1,114,000$                 

Roadside Improvement -$                        154,000$                -$                        -$                        154,000$                    

Bridge -$                        2,278,000$             -$                        -$                        2,278,000$                 

Retaining Wall -$                        765,000$                -$                        -$                        765,000$                    

Traffic Control & Protection 189,000$                934,000$                71,000$                  77,000$                  1,271,000$                 

Subtotal 2,077,000$             10,273,000$          773,000$                838,000$                13,961,000$               

Lighting and Signals

Roadway Lighting -$                        1,728,000$             -$                        -$                        1,728,000$                 

Traffic Signals 375,000$                1,230,000$             330,000$                -$                        1,935,000$                 

Subtotal 375,000$                2,958,000$             330,000$                -$                        3,663,000$                 

Roadway and Lighting Subtotal 2,452,000$             13,231,000$          1,103,000$             838,000$                17,624,000$               

Contingency (25%) 613,000$                3,308,000$             276,000$                210,000$                4,407,000$                 

Construction Subtotal 3,065,000$             16,539,000$          1,379,000$             1,048,000$             22,031,000$               

Engineering (17%) 522,000$                2,812,000$             235,000$                179,000$                3,748,000$                 

Project Total 3,587,000$             19,351,000$          1,614,000$             1,227,000$             25,779,000$               

Key Assumptions:

1.

2.

3.

4.

Location
Description Subtotal

Alternative 2

2-Lane with Curbed Median

Contingency provides for potential items to be determined in future design studies.

Area 1 is widening and resurfacing while Areas 2, 3 and 4 are reconstruction.

Does not include any costs for utility relocations, relocations, detention or environmental mitigation.

Area 1 is from 950' west of IL 43 to 750' east of IL  43, Area 2 is from 750' east of IL 43 to 250' east of Old Willow Road/Northfield Road, Area 3 is 

from 250' east of Old Willow Road/Northfield Road to 270' of Central Avenue/Happ Road and Area 4 is the I-94 at Willow Road interchange.
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Round # 3
Draft Summary of Conceptual Level Total Costs (2011 Dollars)
Willow Road Study (IL 43 to I-94)

Area 1 Area 2 Area 3 Area 4

Roadway

Excavation & Earthwork 58,000$                  650,000$                35,000$                  158,000$                901,000$                    

Drainage 622,000$                1,566,000$             120,000$                35,000$                  2,343,000$                 

Pavement 902,000$                3,750,000$             491,000$                381,000$                5,524,000$                 

Shoulders, Curbs & Gutters 271,000$                608,000$                56,000$                  187,000$                1,122,000$                 

Roadside Improvement -$                        50,000$                  -$                        -$                        50,000$                      

Bridge -$                        2,278,000$             -$                        -$                        2,278,000$                 

Retaining Wall -$                        900,000$                -$                        -$                        900,000$                    

Traffic Control & Protection 186,000$                981,000$                71,000$                  77,000$                  1,315,000$                 

Subtotal 2,039,000$             10,783,000$          773,000$                838,000$                14,433,000$               

Lighting and Signals

Roadway Lighting -$                        1,728,000$             -$                        -$                        1,728,000$                 

Traffic Signals 375,000$                1,230,000$             330,000$                -$                        1,935,000$                 

Subtotal 375,000$                2,958,000$             330,000$                -$                        3,663,000$                 

Roadway and Lighting Subtotal 2,414,000$             13,741,000$          1,103,000$             838,000$                18,096,000$               

Contingency (25%) 604,000$                3,436,000$             276,000$                210,000$                4,526,000$                 

Construction Subtotal 3,018,000$             17,177,000$          1,379,000$             1,048,000$             22,622,000$               

Engineering (17%) 514,000$                2,921,000$             235,000$                179,000$                3,849,000$                 

Project Total 3,532,000$             20,098,000$          1,614,000$             1,227,000$             26,471,000$               

Key Assumptions:

1.

2.

3.

4.

Area 1 is widening and resurfacing while Areas 2, 3 and 4 are reconstruction.

Area 1 is from 950' west of IL 43 to 750' east of IL  43, Area 2 is from 750' east of IL 43 to 250' east of Old Willow Road/Northfield Road, Area 3 is 

from 250' east of Old Willow Road/Northfield Road to 270' of Central Avenue/Happ Road and Area 4 is the I-94 at Willow Road interchange.

Alternative 3 Modified

4 -10' Lanes with Curbed Median

Does not include any costs for utility relocations, relocations, detention or environmental mitigation.

Contingency provides for potential items to be determined in future design studies.

Description
Location

Subtotal
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